



Republic of the Philippines  
**CITY GOVERNMENT OF MUNTINLUPA**  
**Bids and Awards Committee**

**NOTICE TO PROCEED**

**SUREWELL DEEPWELL DRILLING SERVICES**  
138 Summitville Subdivision  
Putatan, Muntinlupa City

Dear Sir / Madame:

The attached Contract Agreement having been approved, notice is hereby given to **SUREWELL DEEPWELL DRILLING SERVICES** that the CONTRACT of the City Government of Muntinlupa for the "**(Installation of Water Supply System-Additional) at Muntinlupa Sports Center Tunasan, Muntinlupa City**", shall commence effective FIVE (5) DAYS after acknowledging receipt hereof.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and Schedule of Delivery.


Please acknowledge receipt and acceptance of this notice by signing both copies on the space provided below. Kindly keep one (1) copy and return the other copy to the Bids and Awards Committee Secretariat.

Very truly yours,

  
Hon. ROZZANO RUFINO B. BIAZON  
City Mayor

I acknowledge receipt of this Notice on 5-10-23

Name of the Bidder or Representative Fernando C. Venturina Jr

Authorized signature 

Republic of the Philippines  
CITY GOVERNMENT OF MUNTINLUPA  
National Road, Putatan, Muntinlupa City

NEGOTIATED CONTRACT AGREEMENT

FOR THE

**(Installation of Water Supply System -Additional) at Muntinlupa Sports Center  
Tunasan, Muntinlupa City**

KNOW ALL MEN BY THESE PRESENTS:

This CONTRACT AGREEMENT, made this <sup>u</sup> **MAY 09 2023** day of \_\_\_\_\_ 20\_\_\_, at Muntinlupa City,  
by and between:

The CITY GOVERNMENT OF MUNTINLUPA, represented herein by **Hon. ROZZANO RUFINO B. BIAZON**, City Mayor, with the office address at City Hall, National Road, Putatan, Muntinlupa City, as the FIRST PARTY, hereinafter called the "PROCURING ENTITY", duly authorized for this purpose;

- and -

**SUREWELL DEEPWELL DRILLING SERVICES**, a single proprietorship duly organized and existing by virtue of the Laws of the republic of the Philippines, with office address of 138 Summitville Subd. Putatan, Muntinlupa City, represented by **Fernando C. Venturina Jr.**, Owner/General Manager, who has been authorized for this purpose, as the SECOND PARTY, hereinafter called the "CONTRACTOR";

WITNESSETH; That -

WHEREAS, the PROCURING ENTITY is desirous that the certain WORKS be executed through Negotiated Contract Procurement by the CONTRACTOR for the "**(Installation of Water Supply System -Additional) at Muntinlupa Sports Center Tunasan, Muntinlupa City**";

WHEREAS, the BAC has recommended to undertake, thru Negotiated Procurement with **FERNANDO C. VENTURINA, JR.**, the above-mentioned works in accordance with "*Section 53.9. Small Value Procurement. Where the procurement does not fall under Shopping in Section 52 of this IRR and the amount involved does not exceed the thresholds prescribed in Annex "H" of this IRR.*"

WHEREAS, the Contractor, as evaluated by the City Engineering Office, has the capacity to perform the works in terms of technical experience, financial capabilities, license classification, equipment and manpower, per its track record;

WHEREAS, the total amount of award for the execution of the WORKS is **Three Hundred Two Thousand Six Hundred Forty Six Pesos & 20/100 (Php302,646.20)**;

**WHEREAS**, the whole WORKS in this NEGOTIATED CONTRACT shall be completed within **Thirty (30) calendar days** in accordance with the provision of the contract documents;

NOW THIS CONTRACT WITNESSETH AS FOLLOWS:

1. That in this Contract Agreement, words and expressions shall have the same meaning as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. That the following documents shall be deemed to form, be read and construed as part of this contract, viz:
  - a. BAC Resolution recommending the use of Alternative Method of Procurement and Recommending Award of Contract to the Contractor;
  - b. Invitation to eligible contractors to enter into Negotiated Procurement;
  - c. Procuring Entity's offer to the Contractor;
  - d. Contractor's Acceptance to the Offer of the Procuring Entity;
  - e. Notice of Award with Contractor's Conforme;
  - f. Performance Security;
  - g. Approved Plans/Drawing with Specifications;
  - h. Approved Program of Works and Detailed Estimates;
  - i. Conditions of Contract, addenda, if any;
  - j. PERT/CPM Network Diagram, S-Curve, Cash Flow, Equipment and Manpower Utilization;
  - k. Construction Safety and Health Program;
  - l. Approved Budget for the Contract;
  - m. Funding Source;
  - n. Latest Income Tax and Business Tax Return duly stamped by the BIR and Tax Clearance to prove full and timely payment; and,
  - o. Certification from the BAC Secretariat that the Notice of Award was posted in the PhilGEPS, the website of the procuring entity and any conspicuous place in the premises of the procuring entity.
3. That in consideration of the payments to be made by the PROCURING ENTITY to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the PROCURING ENTITY to execute and complete the WORKS, and remedy any defects, in all respects in conformity with the provisions of this CONTRACT.
4. That the PROCURING ENTITY hereby covenants to pay the CONTRACTOR in consideration of the execution and completion of the WORKS based on the agreed unit prices and Bill of Quantities. *It is understood that the quantities listed in the ARGREEMENT do govern final payment to the CONTRACTOR and will be made only for actual quantities of contract items performed in accordance with the plans and specifications and as accepted by the PROCURING ENTITY.*
5. That the award is for the completion of the "**(Installation of Water Supply System-Additional) at Muntinlupa Sports Center Tunasan, Muntinlupa City**" in the amount of **Three Hundred Two Thousand Six Hundred Forty Six Pesos & 20/100 (Php302,646.20)** to be completed within **Thirty (30) calendar days** as reflected in the attached PERT/CPM, Bar Chart and Cash Flow.

The Items of Works covered under this Contract are herewith attached and made an integral part hereof as Annex "A".

6. That in case the CONTRACTOR refuses or fails to satisfactorily complete the WORKS within the specified contract time, plus any time extension duly granted, and is hereby in default under the CONTRACT, the CONTRACTOR shall pay the PROCURING ENTITY liquidated damages, and not by the way of penalty, an amount as provided in the Conditions of Contract, equal to at least one tenth (1/10) of one (1) percent of the unperformed portion of the works for every day of delay, until the work is completed and accepted or taken by the PROCURING ENTITY.
7. In case the CONTRACTOR lags behind schedule in his work and incurs 15% or more slippage based on its approved PERT/CPM, the Head of the PROCURING ENTITY may, at his discretion, terminate or rescind the contract pursuant to existing laws, rules and regulations.
8. The CONTRACTOR shall comply with and strictly observe all laws regarding workmen's welfare, compensation for injuries, minimum wages, hours of labor and other labor laws as per Ministry Order No. 9 Series of 1981. Likewise, the guidelines for the implementation of DOLE D.O. No. 13, Series of 1998, regarding Occupational Safety and Health shall be strictly followed.
9. That the CONTRACTOR shall pay taxes in full and on time and that failure to do so will entitle the PROCURING ENTITY to suspend payment for services delivered by the CONTRACTOR in accordance with Section 3 of the Executive Order No. 398 Series of 2005.
10. That the CONTRACTOR shall likewise regularly present within the duration of the contract, Tax Clearance duly stamped and received by the BIR, and duly validated with the tax payment made thereon.
11. That the CONTRACTOR warrants that he has not given nor promised to give money or gift to any employee or the PROCURING ENTITY to secure this CONTRACT.
12. That within the period of twelve (12) months after completion to final acceptance of the WORKS, the CONTRACTOR shall remain liable for any damages or defects discovered due to faulty construction or the use of inferior quality of materials in violation of terms of the CONTRACT.
13. That if any dispute or difference of any kind whatsoever should arise between the PROCURING ENTITY or its ENGINEER and the CONTRACTOR in connection, with the arising out of, the CONTRACT or in carrying out the WORK, it shall first be referred to and settled by the Head of the PROCURING ENTITY before the dispute may be submitted to the Construction Industry Arbitration Commission (CIAC) for arbitration.
14. That this contract becomes binding and valid upon approval of the Head of the PROCURING ENTITY.

IN WITNESS WHEREOF, the PARTIES hereto have caused this Contract to be executed the day, month and year first above written.


**CITY GOVERNMENT OF MUNTINLUPA**

Procuring Entity


**SUREWELL DEEPWELL DRILLING SERVICES**

Contractor


By:


  
**Hon. ROZZANO RUFINO B. BIAZON**  
City Mayor

By:

  
**FERNANDO C. VENTURINA, JR.**  
Proprietor

SIGNED IN THE PRESENCE OF:

  
IRENE MACABANDA

  
Belinda Blessie Macagza

REPUBLIC OF THE PHILIPPINES )  
MUNTINLUPA CITY ) S.S.

**ACKNOWLEDGEMENT**


BEFORE ME, a Notary Public for and within the City of Muntinlupa, personally appeared the following parties with their respective Valid Government-Issued Identification:

NAME	GOVERNMENT ISSUED ID NO.
Hon. Rozzano Rufino B. Biazon	Driver's License N03-86-030998
Fernando C. Venturina, Jr.	<u>Driver's License N03-94-161841</u>

known to me to be the same persons who executed the foregoing CONTRACT and AGREEMENT and they acknowledged to me that the same is their true act and deed for and in behalf of the parties they represent.

This instrument consists of four (5) pages, including this page, on which the acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

Doc. No. 25  
Page No. 16  
Book No. CCCLVIII  
Series of 2023.

  
**ATTY. RAUL R. CORRO**  
NOTARY PUBLIC  
NOTARIAL COMMISSION NO. NC-22-047  
UNTIL DECEMBER 31, 2023  
PTR NO MCF 4377013/MUNTINLUPA/JAN. 5, 2024  
IBP #: 04100/PPLM CHAPTER  
ROLL NO. 38515  
2<sup>ND</sup> FLR, PEOPLE'S CENTER BUILDING, MUNTINLUPA CITY HALL  
CITY GOVERNMENT OF MUNTINLUPA

MAY 09 2023